

ADDENDUM NO. 1

RFQ TITLE: Construction Engineering & Inspection Services (CEI) Services for Bonaventure Boulevard Bicycle Lanes - Indian Trace to SR-84

RFQ NO: 2025-09

DATE: December 19, 2025

To All Proposers:

Proposers for the above referenced RFQ shall take note of the following changes, additions, deletions, clarifications, etc., to the RFQ documents, which shall become a part of and have precedence over anything shown or described otherwise.

A. CHANGES IN THE RFQ DOCUMENTS

None.

B. CLARIFICATIONS

None.

C. QUESTIONS FROM PROPOSERS

1. Q: What is the estimated construction budget?

A: \$4,000,000.00

2. Q: What is the estimated CEI budget?

A: \$250,000.00

3. Q: Is there an estimated timeframe of when the project needs to be completed?

A: between 9-12 months.

4. Q: Are there anticipated project personnel?

A: Consultant to determine personnel required. Most likely a part time Project Administrator and a part to full time Senior Inspector.

5. Q: Is this a LAP project?

A: Yes.

6. Q: What is the anticipated start date for the project?

A: The city is anticipating starting the project in April.

7. Q: Does the City prefer one unbound original, secured by a binder clip, or should the original be bound together? If bound, is coil bind acceptable?

A: One unbound set of originals is preferred.

ATTACHMENTS

1. Non-Mandatory Virtual Pre-Bid Conference Attendance Log

END OF ADDENDUM NO. 1

All other information remains as originally described in the solicitation.

[SPACE INTENTIONALLY LEFT BLANK]

NON-MANDATORY VIRTUAL PRE-PROPOSAL CONFERENCE

ATTENDANCE LOG

RFQ No. 2025-09

**Construction Engineering & Inspection Services (CEI) Services for Bonaventure Boulevard Bicycle Lanes -
Indian Trace to SR-84**

Date: December 16, 2025 at 2:30 p.m.

	First Name	Last Name	Company	Email Address
1	Eric	Rush	Baxter & Woodman	erush@baxterwoodman.com
2	Francis	Chin Jr.	F&J Engineering Group	fchin@fj-group.com
3	Steven	Haines	JMT	shaines@jmt.com
4	Iris	Cheung	JMT	icheung@jmt.com
5	Karen	Burns	JMT	kburns@jmt.com
6	Jessica	Broschart	Metric Engineering	jessica.broschart@metriceng.com
7	Anna	Sharma	EAC Consulting, Inc.	asharma@eacconsult.com
8	Bruno	Boero	EAC Consulting, Inc.	bboero@eacconsult.com
9	Victor	Zaruela	F&J Engineering Group	vzarzuela@fj-group.com
10	Gus	Morris	JMT	gmorris@jmt.com
11	Andres	Castineiras	Metric Engineering	andres.castineiras@metriceng.com